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CONTRACT DATA REQUIREMENTS LIST (CDRL) 
 

 
For purposes of this document, "time" is defined as follows:  Time—if stated as a number of days—is calculated using 
calendar days, unless otherwise specified.  It includes Saturdays, Sundays, and legal federal holidays.  If, however, the last day 
falls on a Saturday, Sunday, or legal federal holiday, then the period shall include the next business day. 
 

Acronyms: 
 

CO Contracting Officer 

COTR Contracting Officer's Technical Representative 

FAR Federal Acquisition Regulation 

NFS NASA FAR Supplement 

NPR NASA Policy Requirement 

 
 

TABLE OF CONTENTS 

Report 
Number 

Report Title 
Page 

Number 

01 Reports and Meetings 1 

02 Patent Rights or New Technology Reports 3 

03 Subcontracting Report (SF 294/SF 295) (Only if subcontracting plan is required) 3 

 
 

1.  ITEM NO. 2.  TITLE 

01  REPORTS AND MEETINGS  
3.  DESCRIPTION 

 EVENT (in accordance with SOW requirements) DUE DATE ACCEPTANCE CRITERIA 

1 Kick-off meeting and deliver description of work plan 
development process.  

15 days from 
award 

Acceptance by COR 
and CO 

2 Deliver detailed work plan and briefing to NASA. 3 months from 
award 

Acceptance by COR 
and CO 

3 Progress report including status of the deliverables, 
technical progress, technical and programmatic 
risks/issues, pictorial depictions, descriptions of 
architecture alternatives to date, cost estimation and 
benefits assessment. 

6 months from 
award 

Acceptance by COR 
and CO 

4 Progress report including status of the deliverables, 
technical progress, technical and programmatic 
risks/issues, pictorial depictions, descriptions of 
architecture alternatives to date, cost estimation and 
benefits assessment. 

12 months from 
award 

Acceptance by COR 
and CO 

5 Deliver detailed initial architectural alternatives including 
any pictorial depictions, diagrams and data integration, 
functionalities, input and output and interfaces for 
interaction, and prototype representation of architecture, 
and any source code developed. A briefing to NASA. 

12 months from 
award 

Acceptance by COR 
and CO 

6 Deliver cost and benefits assessment methodology for 
review and briefing to NASA. 

15 months from 
award 

Acceptance by COR 
and CO 
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7 Progress report including status of the deliverables, 
technical progress, technical and programmatic 
risks/issues, pictorial depictions and descriptions of 
architecture alternatives to date.  

18 months from 
award 

Acceptance by COR 
and CO 

8 Deliver initial costs based on cost assessment 
methodology for architecture alternatives and briefing to 
NASA.  Develop initial benefits assessment of SMART 
NAS. 

22 months from 
award 

Acceptance by COR 
and CO 

9 Deliver final detailed cost assessment of architectural 
alternatives and final benefits assessment of SMART NAS 
capability.  

24 months from 
awards 

Acceptance by COR 
and CO 

10 Deliver final report with a detailed description of 
architecture(s) with detailed functionality, data needs, 
interfaces, integration needs, plug and play capability, 
input and output, pictorial depictions and diagrams. The 
architecture alternatives should be described with 
associated costs, benefits, and technical feasibility. 
Contractor shall provide a briefing to NASA.  

24 months from 
award 

Acceptance by COR 
and CO 

11 Deliver data developed prototype architecture 
representation and/or software, in source code form, 
architecture description, functional descriptions, data 
input/output needs, integration needs, interfaces, design, 
diagrams, architecture design, and functionality, and 
documentation related to software use. Critical interface 
functionality for external data sources, execution 
hierarchy, internal communications and logged results 
must be demonstrated in a basic prototype to support the 
architecture.  

24 months from 
award 

Acceptance by COR 
and CO 

12 Final Patent Rights or New Technology Report  - 
In accordance with FAR 52.227-11, Patent Rights—
Ownership by the Contractor (as modified by NFS clause 
1852.227-11); NFS 1852.227-70, New Technology; NFS 
1852.227-72, Designation of New Technology 
Representative and Patent Representative; and Contract 
Data Requirements List. 

Within 27 months 
from award  

Acceptance by COR 
and CO and New 
Technology 
Representative  

 

4.  DISTRIBUTION 

a.  QTY / UNIT — 1 copy shall be delivered to each of the recipients identified below.  Submission of electronic copies is 
authorized. 

b.  RECIPIENTS c.  SHIPPING ADDRESS d.  FREQUENCY / DELIVERY DATE 

CO Submit via email  The Final Report and Items 9 & 11 shall be 
submitted no later than the day of 
completion of the effort under the contract. COTR Submit via email  

NASA Center for Aerospace Information (CASI) (Submission of electronic copies is authorized):  
 

The Contractor shall include a completed Report Documentation Page (SF 298) as the final page of the final 
report.  In addition, a printed or reproduced copy of the final report shall be sent to: 

NASA Center for AeroSpace Information (CASI)  
Attn:  Accessioning Department  
7115 Standard Drive 
Hanover, MD 21076-1320 
Ph: 443-757-5802 
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Fax: 443-757-5803 
Email:  casiacq@sti.nasa.gov 

CASI Website for additional information:  http://www.sti.nasa.gov 

 
5.  ADDITIONAL INFORMATION / INSTRUCTIONS 

 

Reference: 
NFS 1852.235-70, Center for AeroSpace Information 
NFS 1852.235-73, Final Scientific and Technical Reports 
NFS 1852.235-74. Additional Reports of Work–Research and Development 
NPR 2200.2, Guidelines for Documentation, Approval, and Dissemination of NASA Scientific and Technical 

Information 

 
 

1.  ITEM NO. 2.  TITLE 

02 Patent Rights or New Technology Reports 
3.  DESCRIPTION 

The Contractor shall submit either (1) Patent Rights—Ownership by the Contractor or (2) New Technology 
Reports in accordance the applicable clauses listed below.  A final report shall be submitted listing all reportable 
items (or certifying that there were no such reportable items), and listing all subcontracts at any tier containing a 
patent rights clause (or certifying that there were no such subcontracts).  A withhold of 5% of the final invoice 
payment will be withheld until submission and approval of the final report.   

 

Electronic submission via NASA's Electronic New Technology Reporting (eNTRe) website at 
http://invention.nasa.gov/ is highly encouraged.  For hard copy submittals, NASA Form 1679, Disclosure of 
Invention and New Technology (Including Software) may also be used. 

For questions about preparation of this report, contact the ARC Help Desk POC listed at the eNTRe website. 

 

Send email notification to the recipients below when reports are filed via the website. 
4.  DISTRIBUTION 

a.  QTY / UNIT — 1 copy  submitted online to eNTRe website.  

b.  RECIPIENT c.  SHIPPING ADDRESS d.  FREQUENCY / DELIVERY DATE 

CO Email notification when report is filed. Interim reports shall be submitted 
annually.  If there are no reportable 
items, a negative report is required.  A 
final report is due within 3 months 
after completion of contracted work. 

COTR Email notification when report is filed. 

5.  ADDITIONAL INFORMATION / INSTRUCTIONS 

 

Reference: 
FAR 52.227-11, Patent Rights—Ownership by the Contractor (as modified by NFS clause 1852.227-11) 
NFS 1852.227-70, New Technology 
NFS 1852.227-72, Designation of New Technology Representative and Patent Representative 
 

 
 

file:///C:/Users/jpane/Documents/DARPA%20BAA/NNA09DA82C%20(BATC%20E)/casiacq@sti.nasa.gov
http://www.sti.nasa.gov/
http://invention.nasa.gov/
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1.  ITEM NO. 2.  TITLE 

03 Subcontracting Report (SF 294/SF 295)  
3.  DESCRIPTION 

 

The contractor shall submit a Standard Form 294 (Individual Subcontracting Report – ISR) and 295 (Summary 
Subcontract Report – SSR) in accordance with Section I, FAR clause 52.219-9, Small Business Subcontracting Plan.   
The Contractor shall submit ISRs and SSRs using the web-based Electronic Subcontracting Reporting System (eSRS) 
at http://www.esrs.gov.  
 
Send email notification to the recipients below when reports are filed. 

 

4.  DISTRIBUTION 

a.  QTY / UNIT — 1 copy shall be delivered to each of the recipients identified below.  Submission of electronic copies is 
authorized. 

b.  RECIPIENT c.  SHIPPING ADDRESS d.  FREQUENCY / DELIVERY DATE 

CO Email notification when report is filed. SF 294 and 295 – due 30 days after the close of 
each reporting period. Reporting periods end 
March 31 and September 30. A report is also 
due within 30 days of contract completion. 

COTR Email notification when report is filed. 

5.  ADDITIONAL INFORMATION / INSTRUCTIONS 

Reference: 

FAR 52.219-9, Small Business Subcontracting Plan. This subcontracting reporting requirement only applies if a 
subcontracting plan is required.  

 
 

http://www.esrs.gov/

